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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for project # 506-15-118, “Pharmacy 

IV Admixture Urethane Flooring” as required by drawings and 

specifications.  

B. Visits to the site by Bidders shall be made only by appointment with the 

COR by no later than 10 days prior to the due date for receipt of bids.  

C. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) shall 

maintain a presence at the work site whenever the general or 

subcontractors are present. 
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D. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course and /or other 

relevant competency training, as determined by VA CP with input from 

the ICRA team, while the supervisor shall have a 30 hour OSHA course.  

2. Submit training records of all such employees for approval before the 

start of work. 

 

1.2 STATEMENT OF BID ITEM(S)  

I. SCOPE OF WORK: 

 

The contractor shall provide all labor and materials to remove existing  

vinyl flooring in the Pharmacy IV Admixture area and install a urethane  

flooring system  in the Ann Arbor VA Medical Center at 2515 Fuller Road, 

Ann Arbor, MI 48105. All work shall be performed on weekends or after  

normal (7am–5pm) business hours. The contractor will communicate with the 

Contracting Officer’s Representative (COR) to coordinate the flooring 

installation per the approved project schedule. The flooring will consist of 

Stonres RTZ 3/16” floor system or approved equal, which includes  

three components, UV resistant, resilient urethane mortar consisting of  

urethane resin, curing agent and course rubber aggregate.  The system is  

sealed with a high performance, two components, clear, UV resistant urethane  

grout coat and two-component, water based, flat, aliphatic, polyurethane  

coating. Stoneclad GS (cove base) or approved equal, a three component,  

troweled, mortar consisting of bisphenol A epoxy resin, curing agent and  

selected, graded aggregates blended with inorganic pigments. The flooring and 

cove base shall be installed per manufacturer instructions. All demolition  

of the existing flooring, prepping of existing flooring, leveling of  

existing floor or any other alteration to existing floor to accept new  

flooring shall be included. The contractor shall be responsible for  

demolition of existing flooring and also removing it from the site and  

disposing of it in an offsite approved location. 

II. PARTS: 

Any required warranty repairs must be conducted within 7 calendar days for 

the vinyl sheet flooring and wall base all in one dye lot. All warranty 

repairs shall be communicated to the contractor by the COR and coordinated 

with the COR. 

 

III. REPORTING REQUIREMENTS: 

 

The Contractor shall be required to report to the COR at the Ann Arbor VA 

Medical Center to log in during normal working hours before the start of 

work. This check in is mandatory. The Contractor shall log out with the 

COR after the work for each day is complete.  

 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, 3 sets of specifications and drawings shall be 

furnished.  
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B. Additional sets of drawings shall be made by the Contractor, at 

Contractor's expense, from reproducible sepia prints furnished by 

Issuing Office. Such sepia prints shall be returned to the Issuing 

Office immediately after printing is completed. 

1.4 CONSTRUCTION SECURITY REQUIREMENETS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that shall remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They shall also be subject to inspection 

of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Contracting 

Officer so that security can be provided for the employees.  This 

notice is separate from any notices required for utility shutdown 

described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site and 

order General Contractor’s employees off the premises in the event of 

a national emergency.  The General Contractor shall return to the 

site only with the written approval of the Contracting Officer. 

C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COTR for the purpose of security inspections of 

every area of project including tool boxes and parked machines and 

take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation. See Section 08 71 00, 

DOOR HARDWARE and coordinate. 

D. Document Control: 

1. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 
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E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours before 

the date and time of access. Access shall be restricted to picking up 

and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2008.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2006..............Standard for Portable Fire Extinguishers 

30-2007..............Flammable and Combustible Liquids Code 

51B-2003.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2007..............National Electrical Code 

241-2004.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to COTR for review.  

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

F. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  
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G. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

H. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with COTR.  Obtain permits from 

facility Safety Manager at least 24 hours in advance.  

I. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to COTR and facility Safety Manager. 

J. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

K. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

L. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by the 

Contracting Officer. The Contractor shall hold and save the Government, 

its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance.  

B. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

C. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 

by patients or medical personnel, and Contractor's personnel, except as 

permitted by COTR where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.   

 

K. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services. 

Where necessary to cut existing water, steam, gases, sewer or air pipes, 

or conduits, wires, cables, etc. of utility services or of fire 

protection systems and communications systems (including telephone), 
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they shall be cut and capped at suitable places where shown; or, in 

absence of such indication, where directed by COTR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems shall be 

interrupted without prior approval of COTR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without the 

Medical Center Director’s prior knowledge and written approval. 

 2. Contractor shall submit a request to interrupt any such services to 

COTR, in writing, 48 hours in advance of proposed interruption. 

Request shall state reason, date, exact time of, and approximate 

duration of such interruption.  

3. Contractor shall be advised (in writing) of approval of request, or 

of which other date and/or time such interruption shall cause least 

inconvenience to operations of Medical Center. Interruption time 

approved by Medical Center shall occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system shall be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the COTR.  

5. In case of a contract construction emergency, service shall be 

interrupted on approval of COTR. Such approval shall be confirmed in 

writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government and 

not the Contractor.  

L. To minimize interference of construction activities with flow of Medical 

Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles.  

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a thorough 

survey with the COR. 

3. Contractor shall note any discrepancies between drawings and existing 

conditions at site and report to COR alternative action.  
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4. Shall designate areas for working space, materials storage and routes 

of access to areas within buildings where alterations occur and which 

have been agreed upon by Contractor and COR.  

1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by ICRA Group. Prior to start of work, prepare a 

plan detailing project-specific dust protection measures, including 

periodic status reports, and submit to Project Engineer and Facility 

ICRA team for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the medical center prior to 

the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. The COR and VAMC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure 

differentials in the construction zone and in the patient-care rooms 

are appropriate for their settings. The requirement for negative air 

pressure in the construction zone shall depend on the location and 

type of activity. Upon notification, the contractor shall implement 

corrective measures to restore proper pressure differentials as 

needed. 

2. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by COTR. Blank off 
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ducts and diffusers to prevent circulation of dust into occupied 

areas during construction. 

2. Do not perform dust producing tasks within occupied areas without the 

approval of the COR. For construction in any areas that will remain 

jointly occupied by the medical Center and Contractor’s workers, the 

Contractor shall: 

a. Provide dust proof one-hour fire-rated temporary drywall 

construction barriers to completely separate construction from the 

operational areas of the hospital in order to contain dirt debris 

and dust. Barriers shall be sealed and made presentable on 

hospital occupied side. Install a self-closing rated door in a 

metal frame, commensurate with the partition, to allow worker 

access. Maintain negative air at all times. A fire retardant 

polystyrene, 6-mil thick or greater plastic barrier meeting local 

fire codes may be used where dust control is the only hazard, and 

an agreement is reached with the COTR and Medical Center. Exposed 

drywall must be painted so it can be easily cleaned. Flooring must 

be extended to the wall eliminating any voids and vinyl based is 

to be installed. 

b. HEPA filtration is required where the exhaust dust may reenter the 

breathing zone.  Contractor shall verify that construction exhaust 

to exterior is not reintroduced to the medical center through 

intake vents, or building openings. Install HEPA (High Efficiency 

Particulate Accumulator) filter vacuum system rated at 95% capture 

of 0.3 microns including pollen, mold spores and dust particles. 

Insure continuous negative air pressures occurring within the work 

area. HEPA filters should have ASHRAE 85 or other pre-filter to 

extend the useful life of the HEPA. Provide both primary and 

secondary filtrations units. Exhaust hoses shall be heavy duty, 

flexible steel reinforced and exhausted so that dust is not 

reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm (24” 

x 36”), shall be used at all interior transitions from the 

construction area to occupied medical center area. These mats 

shall be changed as often as required to maintain clean work areas 

directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 
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e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COTR and the Medical Center. When, 

approved, debris shall be hauled in enclosed dust proof containers 

or wrapped in plastic and sealed with duct tape. No sharp objects 

should be allowed to cut through the plastic. Wipe down the 

exterior of the containers with a damp rag to remove dust. All 

equipment, tools, material, etc. transported through occupied 

areas shall be made free from dust and moisture by vacuuming and 

wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 

investigation beyond sealed areas shall be sealed immediately when 

unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling protection 

carefully, outside of normal work hours. Vacuum and clean all 

surfaces free of dust after the removal. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in or 

free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 
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Infection Control Construction Permit  

  Permit No: 

Location of Construction :  Project Start Date:  

Project Coordinator:  Estimated Duration:  

Contractor Performing  Permit Expiration Date:  

Supervisor:  Telephone:  

YES NO CONSTRUCTION ACTIVITY YES NO INFECTION CONTROL RISK GROUP 

  TYPE A: Inspection, non-invasive activity   GROUP 1: Low  Risk 

  TYPE B: Small scale, short duration, 

               moderate to high levels 
 

 GROUP 2: Medium Risk 

 
 TYPE C: Activity generates moderate to high levels of  

               dust, requires greater 1  work shift for completion 
 

 GROUP 3: Medium/High Risk 

  TYPE D: Major duration and construction activities  

               Requiring consecutive work shifts 
 

 GROUP 4: Highest Risk 

CLASS I 1. Execute work by methods to minimize raising dust from 

construction operations. 

2. Immediately replace any ceiling tile displaced for visual 

inspection. 

3. Minor Demolition for Remodeling 

CLASS II 

 

 

 

1. Provides active means to prevent air-borne dust from 

dispersing into atmosphere 

2. Water mist work surfaces to control dust while cutting. 

3. Seal unused doors with duct tape. 

4. Block off and seal air vents. 

5. Wipe surfaces with disinfectant. 

 

6. Contain construction waste before transport in tightly covered containers. 

7. Wet mop and/or vacuum with HEPA filtered vacuum before leaving work 

area. 

8. Place dust mat at entrance and exit of work area. 

9. Remove or isolate HVAC system in areas where work is being performed. 

 

CLASS III 

 

9/15/2014 

1. Obtain infection control permit before construction begins. 

2. Isolate HVAC system in area where work is being done to 

prevent contamination of the duct system. 

3. Complete all critical barriers or implement control cube 

method before construction begins. Have ICC contacted 

before barriers are removed. 

6. Vacuum work with HEPA filtered vacuums. 

7. Wet mop with disinfectant 

8. Remove barrier materials carefully to minimize spreading of dirt and debris 

associated with construction.  

9. Contain construction waste before transport in tightly covered containers 

Date 4. Maintain negative air pressure within work site utilizing 

HEPA equipped air filtration units. (Document 

compliance) 

5. Do not remove barriers from work area until complete 

project is thoroughly cleaned by Env. Services Dept. 

          

10. Cover transport receptacles or carts. Tape covering. 

11. Remove or isolate HVAC system in areas where work is being performed/ 
Initial 

AHL 

 

CLASS IV 

 

 

1. Obtain infection control permit before construction begins. 

2. Isolate HVAC system in area where work is being done to 

prevent contamination of duct system. 

3. Complete all critical barriers or implement control cube 

method before construction begins. 

4. Maintain negative air pressure within work site utilizing 

HEPA equipped air filtration units. 

5. Seal holes, pipes, conduits, and punctures appropriately. 

6. Construct anteroom and require all personnel to pass 

through this room so they can be vacuumed using a HEPA 

vacuum cleaner before leaving work site or they can wear 

cloth or paper coveralls that are removed each time they 

leave the work site. 

7. All personnel entering work site are required to wear shoe covers 

8. Do not remove barriers from work area until completed project is 

thoroughly cleaned by the Environmental Service Dept. 

9. Vacuum work area with HEPA filtered vacuums. 

10. Wet mop with disinfectant. 

11. Remove barrier materials carefully to minimize spreading of dirt and debris 

associated with construction. 

12. Contain construction waste before transport in tightly covered containers. 

13. Cover transport receptacles or carts. Tape covering. 

14. Remove or isolate HVAC system in areas where work is being performed. 

Date 

Initial 

 

 

Additional Requirements: 

 

___________ 

Date   Initials  
___________       Exceptions/Additions to this permit      Date    Initials      are 

noted by attached memoranda 

Permit Request By:  Permit Authorized By:   

Date:  Date: 

 



Project 506-15-118 Pharmacy IV Admixture Urethane Flooring System        09-

08M 

01 00 00 -12  

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are  

identified by COR as items to be stored. Items that remain property 

of the Government shall be removed or dislodged from present 

locations in such a manner as to prevent damage which would be 

detrimental to re-installation and reuse. Store such items where 

directed by COTR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, such 

items which are NOT required by drawings and specifications to be 

either relocated or reused shall be removed by the Government in 

advance of work to avoid interfering with Contractor's operation.  

 

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary 

to install new work. Except as otherwise shown or specified, do not cut, 

alter or remove any structural work, and do not disturb any ducts, 

plumbing, steam, gas, or electric work without approval of the COTR. 

Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COTR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or removed 

as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and left in as 

good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to existing 

piping and conduits, wires, cables, etc., of utility services or of fire 

protection systems and communications systems (including telephone) 
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which are indicated on drawings and which are not scheduled for 

discontinuance or abandonment.  

1.11 PHYSICAL DATA  

A. Data and information furnished or referred to below is for the 

Contractor's information. The Government shall not be responsible for 

any interpretation of or conclusion drawn from the data or information 

by the Contractor. 

B. Government does not guarantee that other materials shall not be 

encountered nor that proportions, conditions or character of several 

materials shall not vary from those indicated by explorations. Bidders 

are expected to examine site of work and logs of borings; and, after 

investigation, decide for themselves character of materials and make 

their bids accordingly. Upon proper application to Department of 

Veterans Affairs, bidders shall be permitted to make subsurface 

explorations of their own at site.  

1.12 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base 

lines and bench marks, indicated on the drawings, and shall be 

responsible for all measurements in connection with the layout. The 

Contractor shall furnish, at Contractor's own expense, templates, 

platforms, equipment, tools, materials, and labor required to lay out 

any part of the work. The Contractor shall be responsible for executing 

the work to the lines and grades that shall be established or indicated 

by the Contracting Officer. The Contractor shall also be responsible for 

maintaining and preserving all stakes and other marks established by the 

Contracting Officer until authorized to remove them. If such marks are 

destroyed by the Contractor or through Contractor's negligence before 

their removal is authorized, the Contracting Officer shall replace them 

and deduct the expense of the replacement from any amounts due or to 

become due to the Contractor.  

1.13 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which shall be kept current during construction of the project, to 

include all contract changes, modifications and clarifications, after 

project is complete contractor shall hand over as-built drawings to the 

VA. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be made 

available for the COTR's review, as often as requested. 
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C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COTR within 15 calendar days after each completed phase 

and after the acceptance of the project by the COTR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.14 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Medical 

Center property and, when authorized by the COR, such temporary roads 

which are necessary in the performance of contract work. Temporary roads 

shall be constructed by the Contractor at Contractor's expense. When 

necessary to cross curbing, sidewalks, or similar construction, they 

shall be protected by well-constructed bridges. 

B. When certain buildings (or parts of certain buildings) are required to 

be completed in advance of general date of completion, all area leading 

thereto shall be completed and available for use at time set for 

completion of such buildings or parts thereof.  

1.15 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power shall be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system shall be given by COR. If the 

equipment is not installed and maintained in accordance with the 

following provisions, the COTR shall withdraw permission for use of 

the equipment.  

1.16 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner 

satisfactory to the Contracting Officer, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary connections, 

distribution lines, meters, and associated paraphernalia.  
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C. Contractor shall install meters at Contractor's expense and furnish the  

Medical Center a monthly record of the Contractor's usage of electricity 

as hereinafter specified.  

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. The Contractor shall meter and pay for 

electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is available 

at no cost to the Contractor.  

1.17 TESTS  

A. Conduct final inspections in presence of an authorized representative of 

the Contracting Officer. Contractor shall furnish all labor, materials, 

equipment, instruments, and forms, to conduct and record such tests.  

1.18 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the specifications 

and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four copies each) for each 

separate piece of equipment shall be delivered to the COTR coincidental 

with the installation of the flooring to the job site. Manuals shall be 

complete, detailed guides for the maintenance and operation of 

equipment. They shall include complete information necessary for 

starting, adjusting, maintaining in continuous operation for long 

periods of time and dismantling and reassembling of the complete units 

and sub-assembly components. Manuals shall include an index covering all 

component parts clearly cross-referenced to diagrams and illustrations. 

Illustrations shall include "exploded" views showing and identifying 

each separate item. Emphasis shall be placed on the use of special tools 

and instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals shall reference 

the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished shall not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to assigned 
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Department of Veterans Affairs personnel in the operation and complete 

maintenance for each piece of equipment. All such training shall be at 

the job site. These requirements are more specifically detailed in the 

various technical sections. Instructions for different items of 

equipment that are component parts of a complete system, shall be given 

in an integrated, progressive manner. All instructors for every piece of 

component equipment in a system shall be available until instructions 

for all items included in the system have been completed. This is to 

assure proper instruction in the operation of inter-related systems. All 

instruction periods shall be at such times as scheduled by the COTR and 

shall be considered concluded only when the COTR is satisfied in regard 

to complete and thorough coverage. The Department of Veterans Affairs 

reserves the right to request the removal of, and substitution for, any 

instructor who, in the opinion of the COTR, does not demonstrate 

sufficient qualifications in accordance with requirements for 

instructors above.   

1.19 RELOCATED EQUIPMENT AND/OR ITEMS  

A. Contractor shall disconnect, dismantle as necessary, remove and 

reinstall in new location, all existing equipment and items indicated by 

COTR or otherwise shown to be relocated by the Contractor.  

B. Perform relocation of such equipment or items at such times and in such 

a manner as directed by the COTR.  

1.20 CONSTRUCTION SIGN  

A. Provide a Construction Sign where directed by the COTR. All wood members 

shall be of framing lumber. Cover sign frame with 0.7 mm (24 gage) 

galvanized sheet steel nailed securely around edges and on all bearings. 

Provide three 100 by 100 mm (4 inch by 4 inch) posts (or equivalent 

round posts) set 1200 mm (four feet) into ground. Set bottom of sign 

level at 900 mm (three feet) above ground and secure to posts with 

through bolts. Make posts full height of sign. Brace posts with 50 x 100 

mm (two by four inch) material as directed.  

1.21 SAFETY SIGN  

A. Provide a Safety Sign where directed by COTR. Face of sign shall be 19 

mm (3/4 inch) thick exterior grade plywood. Provide two 100 mm by 100 mm 

(four by four inch) posts extending full height of sign and 900 mm 

(three feet) into ground. Set bottom of sign level at 1200 mm (four 

feet) above ground.  

- - - E N D - - - 


